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Addendum No.:  One 
Date of Addendum:  October 22, 2013 
Due Date:  October 25, 2013, 3:00 p.m. CST 
 
Scope of Addendum:  The purpose of this addendum is to revise the SOW and to answer questions 
received from potential responders. 

[Deletions are struck out and Additions are underlined.] 

The SOW is revised as follows: 

Revision 1:  Project Milestones and Schedule Section is amended as follows: 

 Start date on or after September 1, 2013  

 End date no later than December 31, 2013 January 31, 2014 

 
Revision 2:  Response Requirements Section is amended as follows: 

 Detailed explanation of the proposed project approach  
a) Explain how the vendor will approach their participation in the project.  This includes:   

1) Organization and staffing (including staff qualifications, resumes, etc.)  
2) Work-plan with life-cycle cost breakdown here 
3) Documentation of progress such as status reports 

 

 

 Question Answer 

1 Please confirm whether selected vendor will be paid 
on an hourly basis for services provided under this 
contract, based on MnDHS approved contractor time 
sheets, or if selected vendor will be paid based on 
completed/signed-off deliverables? 
 

Vendor will be paid on an 
hourly basis at a cost not to 
exceed $25,000 to deliver all 
the items listed in the Project 
Deliverables section of the 
SOW.  

2 Please confirm that vendor assigned resource(s) will 
be working at the direction and under the supervision 
of a MnDHS Project Manager. 
 

The vendor-assigned 
resources will be working 
under the direction of a 
MnDHS staff person. 

3 With respect to the “Cost” requirement in the 
response requirments, is MnDHS seeking hourly 
billing rate(s) for the proposed resource(s), or is 
MnDHS seeking a fixed-price cost proposal to 
complete the deliverables outlined in the SOW? 
 

MnDHS is seekly an hour rate 
with a total cost not to exceed 
$25,000 and expects to 
receive all items listed in the 
Project Deliverables section of 
the SOW. 
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4 Please confirm that it will be acceptable for vendors 
to simply provide just the hourly billing rates along 
with resumes in order to satisfy the “Cost” 
requirement if vendors are pursuing this SOW on a 
Time and Materials basis? 
 

MnDHS expects that the items 
listed in the Project 
Deliverables section can be 
delivered at a cost not to 
exceed $25,000. 

5 Is MnDHS seeking a “Fixed-Price” total cost proposal 
for this SOW? 
 

MnDHS is seeking a time and 
materials contract with a total 
cost not to exceed $25,000. 

6 Is it MnDHS’s intent to secure resources to perform 
the tasks outlined in this SOW on a “Staff 
Augmentations” / “Time and Materials” basis? 
 

Yes, at a total cost not to 
exceed $25,000. 

7 How many contractor resources does MnDHS 
anticipate selecting to perform the duties outlined in 
this SOW?  
 

One (1). 

8 If MnDHS anticipates bringing in contractors on a 
Time and Materials basis to work under the direction 
of a MnDHS assigned Project Manager, please 
confirm that it will be required that vendors will be 
expected to provide the following: 
 
“Work-plan with life-cycle cost breakdown here”  

 
This information does not seem applicable to a T&M 
SOW as it’s difficult for vendors to provide a “Work-
Plan / cost breakdown” prior to selection considering 
resources would be working under the direction of 
DHS PM.  
 

The SOW is modified under 
this addendum to eliminate the 
requirement for a “Work-plan 
with life-cycle cost breakdown 
here.” 

9 Is the purpose of this SOW to extend/renew existing 
or current contractor resources that are already 
providing services to MnDHS? 
 

No. 

10 Will selected vendor resource(s) be required to 
perform off-hours, on-call support work? 
 

No. 

11 Does MnDHS anticipate any travel required to 
perform the duties outlined in this SOW? 
 

No.   All work will be 
performed on-site at the two 
St. Paul locations listed in the 
SOW. 
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12 Please confirm that MnDHS will provide selected 
contractor resource(s) with the laptop/desktop 
computer, hardware, software, and peripherals 
needed to perform the duties outlined in this SOW. 
 

MnDHS will provide equipment 
as needed to complete this 
project. 

13 Is there an incumbent vendor? 
 

No. 

14 Will you be making a decision solely based on the 
submitted proposal or will you be interviewing 
candidates prior to making a decision? 
 

MnDHS anticipates making 
the decision solely based on 
the submitted proposal, but 
reserves the right to conduct 
interviews. 

15 In the Response Requirements section, under 
‘Detailed Explanation of the proposed project 
approach’, section a2 you ask for a ‘Work-plan with 
life-cycle cost breakdown’.  Is this required?  Your 
deliverables are very well laid out in the SOW, so we 
would primarily be repeating those.  If required, can 
we provide a cost range since there are always 
variables that will affect a deliverable.  Also, you have 
detailed out that this should not exceed $25,000 – so 
that would be taken into consideration. 
 

The SOW is modified under 
this addendum to eliminate the 
requirement for a “Work-plan 
with life-cycle cost breakdown 
here.” 

16 In Project Milestones and Schedule you note a start 
date on or after September 1, 2013 and an end date 
no later than December 31, 2013.  Since it is almost 
already mid-October, does DHS believe that this 
project can still be completed by the December 31st 
end date?  And if needed, can the consultant work 
more than 40 hours per week in order to meet the 
deadline (as long as the budget limit is not 
exceeded)? 
The SOW lists the project dates as ‘on or after 
September 1, 2013’ with an ‘end date of no later than 
December 31, 2013’. Is this end date firm or will the 
project be extended due to a substantially later start?  
 

The SOW is modified under 
this addendum to end date no 
later than January 31, 2014. 
 
The consultant may work more 
than 40 hours per week with 
prior approval from MnDHS. 

 


